

**CENTRAL CONTRA COSTA TRANSIT AUTHORITY**  
**REQUEST FOR BIDS**  
**18-MA-02**  
**INDUCTIVE CHARGING INSTALLATION AND RELOCATION**

**ADDENDUM #3**

**ISSUED OCTOBER 24, 2018**

**ENGINEER'S ESTIMATE OF CONSTRUCTION COSTS**

During the Pre-Bid Meeting, it was determined that disclosing the Engineer's Estimate of Construction Costs would be allowed. Attached is the Estimate.

**MAXIMUM NUMBER OF WORKING DAYS**

The schedule is set at 70 calendar days maximum.

